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AGREEMENT FOR 
PROFESSIONAL ENGINEERING SERVICES 

(NON-FEDERAL FUNDING) 

This Agreement is entered into by and between the SAN LUIS OBISPO COUNTY FLOOD 

CONTROL AND WATER CONSERVATION DISTRICT, a political subdivision of the State 

of California, herein called “DISTRICT,” and Carollo Engineers, Inc., a corporation whose 

address is 2700 Ygnacio Valley Road, Suite 300, Walnut Creek, CA  94598, herein called 

“ENGINEER.”   This Agreement shall be effective as of the date it is fully executed by the 

parties.

The DISTRICT department responsible for administering this Agreement is the 

Department of Public Works (“Public Works”), and all written communications hereunder 

with the DISTRICT shall be addressed to the Director of Public Works (“Director”). 

WHEREAS, the DISTRICT has need for special services and advice with respect to the 

work described herein for the 2014 Drought Solicitation Integrated Regional Water 

Management (IRWM) Implementation Grant Program (hereafter, the “Project”); and 

WHEREAS, the ENGINEER warrants that it is specially trained, experienced expert, and 

competent to perform such special services; 

NOW, THEREFORE, the parties agree with the above recitals, and hereby further agree

as follows: 

ARTICLE 1. SCOPE OF WORK. The ENGINEER shall, at its own cost and expense, 

provide all the services, equipment, and materials necessary to complete the work 

described in the ENGINEER’s Scope of Work (hereafter, collectively “Work”) attached 

hereto as Exhibit A.  All Work shall be performed to the prevailing professional standard.

ARTICLE 2. TIME FOR COMPLETION OF WORK. No Work shall be commenced 

prior to the ENGINEER’s receipt of the DISTRICT’s Notice to Proceed. In addition, no 

work shall be commenced on Task 9 as described in Exhibit A prior to the ENGINEER’s 

receipt of a separate Notice to Proceed from the DISTRICT for this particular task.  All 
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Work shall be completed no later than twelve (12) months from the date on which this 

Agreement is signed by the DISTRICT provided, however, that extensions of time may 

be granted in writing by the Director of Public Works of San Luis Obispo County, which 

said extensions of time, if any, shall be granted only for reasons attributable to inclement 

weather, acts of God, or for other cause determined in the sole discretion of the Director 

of Public Works of San Luis Obispo County to be good and sufficient cause for such 

extensions. 

ARTICLE 3. PAYMENT FOR SERVICES.

A. COMPENSATION.

1. DISTRICT shall pay to ENGINEER as compensation in full for all Work 

required by this Agreement a sum not to exceed the total Agreement amount of 

$191,373. 

2. Progress payments will be made to ENGINEER based on compensable 

services provided and allowable costs incurred at the rates set forth in the 

ENGINEER’S Cost Proposal attached hereto as Exhibit B.  All payments to 

ENGINEER shall be based on actual services performed and costs incurred at 

the rates set forth in Exhibit B. 

3. The DISTRICT reserves the right to delete Work from ENGINEER’s Scope 

of Work, but such deletion must be in writing from the DISTRICT’s Public Works 

Director and expressly state that certain Work is being deleted.  ENGINEER shall 

be entitled to no compensation for any Work that is deleted. 

B. REPORTS. The ENGINEER shall submit to the DISTRICT, on a monthly basis, 

a detailed statement of all services performed and all Work accomplished under this 

Agreement since the ENGINEER’s last monthly statement, including the number of 

hours of Work performed and the personnel involved. For the purpose of timely 

processing of invoices, the ENGINEER’s invoices are not regarded as received until 

the monthly report is submitted. Any anticipated problems in performing any future 

Work shall be noted in the monthly reports. The ENGINEER shall also promptly notify 

the DISTRICT of any perceived need for a change in the Scope of Work, and an 

explanation as to why the ENGINEER did not include said Work in the attached Scope 

of Work. 
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C. INVOICES. Billing invoices shall be based upon the ENGINEER’s Cost Proposal, 

attached hereto as Exhibit B.  Invoices shall detail the Work performed on each task 

and each project as applicable. Invoices shall follow a format based upon the Cost 

Proposal and shall reference this Agreement number and project title. The final invoice 

must contain the final cost and all credits due the DISTRICT including any equipment 

purchased under the provisions of Article 23 Equipment Purchase of this Agreement. 

D. ENGINEER’S ASSIGNED PERSONNEL. All Work performed under this 

Agreement shall be performed by the ENGINEER’s personnel identified in the 

organizational chart, attached hereto as Exhibit C. Any changes to the any personnel 

designated on this organizational chart must be approved in writing by the DISTRICT’s 

Project Manager.

ARTICLE 4. ACCOUNTING RECORDS. 

A. The ENGINEER shall maintain accounting records in accordance with generally 

accepted accounting principles. The ENGINEER shall obtain the services of a 

qualified bookkeeper or accountant to ensure that accounting records meet this 

requirement. The ENGINEER shall maintain acceptable books of accounts which 

include, but are not limited to, a general ledger, cash receipts journal, cash 

disbursements journal, general journal, and payroll journal. 

B. The ENGINEER shall record costs in a cost accounting system which clearly 

identifies the source of all costs. Agreement costs shall not be co-mingled with other 

project costs, but shall be directly traceable to contract billings to the DISTRICT. The 

use of worksheets to produce billings shall be kept to a minimum. If worksheets are 

used to produce billings, all entries should be documented and clearly traceable to the 

ENGINEER’s cost accounting records. 

C. All accounting records and supporting documentation shall be retained for a 

minimum of five (5) years or until any audit findings are resolved, whichever is later. 

The ENGINEER shall safeguard the accounting records and supporting 

documentation.

D. The ENGINEER shall make accounting records and supporting documentation 

available on demand to the DISTRICT and its designated auditor for inspection and 

audit. Disallowed costs shall be repaid to the DISTRICT. The DISTRICT may require 

having the ENGINEER’s accounting records audited, at the ENGINEER's expense, 
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by an accountant licensed by the State of California. The audit shall be presented to 

the County Auditor-Controller within thirty (30) calendar days after completion of the 

audit.

ARTICLE 5. (INTENTIONALLY OMITTED)

ARTICLE 6. NON-ASSIGNMENT OF AGREEMENT. Inasmuch as this Agreement is 

intended to secure the specialized services of the ENGINEER, the ENGINEER may not 

assign, transfer, delegate, or sublet any interest herein without the prior written consent 

of the DISTRICT and any such assignment, transfer, delegation, or sublease without the 

DISTRICT’s prior written consent shall be considered null and void. 

ARTICLE 7. INSURANCE. The ENGINEER, at its sole cost and expense, shall 

purchase and maintain the insurance policies set forth below on all of its operations under 

this Agreement. Such policies shall be maintained for the full term of this Agreement and 

the related warranty period (if applicable) and shall provide products/completed 

operations coverage for four (4) years following completion of the ENGINEER’s Work 

under this Agreement and acceptance by the DISTRICT. Any failure to comply with 

reporting provisions(s) of the policies referred to above shall not affect coverage provided 

to the DISTRICT, its officers, employees, volunteers, and agents. For purposes of the 

insurance policies required hereunder, the term “DISTRICT” shall include officers, 

employees, volunteers, and agents of the San Luis Obispo County Flood Control and 

Water Conservation District, California, individually or collectively. 

A. MINIMUM SCOPE AND LIMITS OF REQUIRED INSURANCE POLICIES. The 

following policies shall be maintained with insurers authorized to do business in the 

State of California and shall be issued under forms of policies satisfactory to the 

DISTRICT: 

1. COMMERCIAL GENERAL LIABILITY (“CGL”). Policy shall include 

coverage at least as broad as set forth in Insurance Services Office (herein “ISO”) 

Commercial General Liability coverage (Occurrence Form CG0001) with policy 

limits not less than the following: 

$1,000,000 each occurrence; 

$1,000,000 for personal injury liability; 

$1,000,000 aggregate for products-completed operations; and 

4 of 30



5

$1,000,000 general aggregate. 

The general aggregate limits shall apply separately to the ENGINEER’s Work 

under this Agreement. 

2. BUSINESS AUTOMOBILE POLICY (“BAP”). Policy shall include coverage 

at least as broad as set forth in Insurance Services Office Business Automobile 

Liability Coverage, Code 1 “Any Auto” (Form CA 0001). This policy shall include a 

minimum (combined single limit) of not less than one-million dollars ($1,000,000) 

for each occurrence, for bodily injury and/or property damage. Such policy shall be 

applicable to vehicles used in pursuit of any of the activities associated with this 

Agreement. The ENGINEER shall not provide a Comprehensive Automobile 

Liability policy which specifically lists scheduled vehicles without the express 

written consent of DISTRICT. 

3. WORKERS’ COMPENSATION AND EMPLOYERS’ LIABILITY (“WC / 

EL”). This policy shall include at least the following coverages and policy limits: 

a.  Workers’ Compensation insurance as required by the laws of the State of 

California; and 

b. Employer’s Liability Insurance Coverage B with coverage amount not less 

than one-million dollars ($1,000,000) each accident / Bodily Injury (herein “BI”); 

one-million ($1,000,000) dollars policy limit BI by disease; and, one-million 

dollars ($1,000,000) each employee BI by disease. 

4. PROFESSIONAL LIABILITY (“PL”). This policy shall cover damages, 

liabilities, and costs incurred as a result of the ENGINEER’s professional errors 

and omissions or malpractice. This policy shall include a coverage limit of at least 

one-million dollars ($1,000,000) per claim, including the annual aggregate for all 

claims (such coverage shall apply during the performance of the services under 

this Agreement and for three (3) years thereafter with respect to incidents which 

occur during the performance of this Agreement). The ENGINEER shall notify the 

DISTRICT if any annual aggregate is eroded by more than seventy-five percent 

(75%) in any given year. 

B. DEDUCTIBLES AND SELF-INSURANCE RETENTIONS. Any deductibles 

and/or self-insured retentions which apply to any of the insurance policies referred to 

above shall be declared in writing by the ENGINEER and approved by the DISTRICT 

before Work is begun pursuant to this Agreement. At the option of the DISTRICT, the 
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ENGINEER shall either reduce or eliminate such deductibles or self-insured retentions 

as respect the DISTRICT, its officers, employees, volunteers, and agents, or shall 

provide a financial guarantee satisfactory to the DISTRICT guaranteeing payment of 

losses and related investigations, claim administration, and/or defense expenses. 

C. ENDORSEMENTS. All of the following clauses and endorsements, or similar 

provisions, are required to be made a part of insurance policies indicated in 

parentheses below: 

1. A “Cross Liability”, “Severability of Interest” or “Separation of Insureds” clause 

(CGL & BAP); 

2. The San Luis Obispo County Flood Control and Water Conservation District, 

its officers, employees, volunteers, and agents are hereby added as additional 

insureds with respect to all liabilities arising out of the ENGINEER’s performance 

of Work under this Agreement (CGL & BAP); 

3. This policy shall be considered primary insurance with respect to any other 

valid and collectible insurance DISTRICT may possess, including any self-insured 

retention DISTRICT may have, and any other insurance DISTRICT does possess 

shall be considered excess insurance only and shall not be called upon to 

contribute to this insurance (CGL, BAP, & PL); 

4. No cancellation or non-renewal of this policy, or reduction of coverage 

afforded under the policy, shall be effective until written notice has been given at 

least thirty (30) calendar days prior to the effective date of such reduction or 

cancellation to DISTRICT at the address set forth below (All Policies); 

5. The ENGINEER and its insurers shall agree to waive all rights of subrogation 

against the DISTRICT, its officers, employees, volunteers, and agents for any loss 

arising under this Agreement (WC); and 

6. Deductibles and self-insured retentions must be declared (All Policies). 

D. ABSENCE OF INSURANCE COVERAGE. The DISTRICT may direct the 

ENGINEER to immediately cease all activities with respect to this Agreement if it 

determines that the ENGINEER fails to carry, in full force and effect, all insurance 

policies with coverages at or above the limits specified in this Agreement. Any delays 

or expense caused due to stopping of Work and change of insurance shall be 

considered the ENGINEER’s delay and expense. At the DISTRICT discretion, under 
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conditions of lapse, the DISTRICT may purchase appropriate insurance and charge 

all costs related to such policy to the ENGINEER. 

E. PROOF OF INSURANCE COVERAGE AND COVERAGE VERIFICATION.

Prior to commencement of Work under this Agreement, and annually thereafter for the 

term of this Agreement, the ENGINEER, or each of the ENGINEER’s insurance 

brokers or companies, shall provide the DISTRICT a current copy of a Certificate of 

Insurance, on an Accord or similar form, which includes complete policy coverage 

verification, as evidence of the stipulated coverages. All of the insurance companies 

providing insurance for the ENGINEER shall have, and provide evidence of, a Best 

Rating Service rate of A VI or above. The Certificate of Insurance and coverage 

verification and all other notices related to cancellation or non-renewal shall be mailed 

to:

Courtney Howard, Public Works Department 
Room 207, County Government Center 
San Luis Obispo, CA  93408 

ARTICLE 8. INDEMNIFICATION. 

A. The ENGINEER shall defend, indemnify and hold harmless the DISTRICT, its 

officers, agents, and employees from all claims, demands, damages, costs, expenses, 

judgments, attorney fees, liabilities, or other losses (hereafter, collectively “claims”) 

that may be asserted by any person or entity, and that arise out of, pertain to, or relate 

to the negligence, recklessness, or willful misconduct of the ENGINEER. The parties 

agree that, in addition to the ENGINEER’s general and professional duties of care, the 

ENGINEER has a duty of care to act in accordance with the terms of this Agreement.

B. The preceding paragraph applies to any and all such claims, regardless of the 

nature of the claim or theory of recovery. For purposes of the paragraphs found in this 

Article of the Agreement, “ENGINEER” shall include the ENGINEER, and/or its 

agents, employees, subcontractors, or other independent contractors hired by, or 

working under, the ENGINEER. 

C. It is the intent of the parties to provide the DISTRICT the fullest indemnification, 

defense, and “hold harmless” rights allowed under the law. No provisions of this 

Agreement shall be construed in a manner that would constitute a waiver or 
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modification of Civil Code Section 2782.8. If any word(s) contained herein are deemed 

by a court to be in contravention of applicable law, said word(s) shall be severed from 

this contract and the remaining language shall be given full force and effect. Nothing 

contained in this Agreement shall be construed to require the ENGINEER to indemnify 

the DISTRICT against any responsibility or liability in contravention of Civil Code 

Section 2782.8. 

ARTICLE 9. ENGINEER’S RESPONSIBILITY FOR ITS WORK. 

A. The ENGINEER has been hired by the DISTRICT because of the ENGINEER’s 

specialized expertise in performing the Work described in the attached Scope of Work, 

Exhibit A. The ENGINEER shall be solely responsible for such Work. The DISTRICT’s 

review, approval, and/or adoption of any designs, plans, specifications, or any other 

Work shall be in reliance on the ENGINEER’s specialized expertise and shall not 

relieve the ENGINEER of its sole responsibility for the Work. The DISTRICT is under 

no duty or obligation to review or verify the appropriateness, quality, or accuracy of 

any designs, plans, specifications, or any other Work, including but not limited to, any 

methods, procedures, tests, calculations, drawings, or other information used or 

created by the ENGINEER in performing any Work under this Agreement. 

B. All information which the ENGINEER receives from the DISTRICT should be 

independently verified by the ENGINEER. The ENGINEER should not rely upon such 

information unless it has independently verified its accuracy. The only exception to the 

foregoing arises when the DISTRICT has expressly stated in writing that certain 

information may be relied upon by the ENGINEER without the ENGINEER’s 

independent verification. In such event, the ENGINEER is still obliged to promptly 

notify the DISTRICT whenever the ENGINEER becomes aware of any information 

that is inconsistent with any information which the DISTRICT has stated may be relied 

upon by the ENGINEER. 

C. Pursuant to the provisions of this Article, the ENGINEER is responsible for all 

Work under this Agreement, including the Work performed by any subcontractors or 

any other independent contractors which ENGINEER hires or contracts with regarding 

the Work. 

D. The ENGINEER accepts the relationship of trust and confidence established with 

DISTRICT by this Agreement, and covenants with the DISTRICT to furnish the 
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ENGINEER’s reasonable skill and judgment in furthering the interests of the 

DISTRICT.  The ENGINEER shall use its best efforts to perform in an expeditious and 

economical manner consistent with the interests of the DISTRICT.   

E. If ENGINEER ever has reason to believe that any of its general or professional 

duties of care conflict with any requirements of this Agreement, the ENGINEER shall 

promptly so notify the DISTRICT in writing. 

ARTICLE 10. INSURANCE AND INDEMNIFICATION AS MATERIAL PROVISIONS. 

The parties expressly agree that the indemnification and insurance clauses in this 

Agreement are an integral part of the performance exchanged in this Agreement. The 

compensation stated in this Agreement includes compensation for the risks transferred 

to the ENGINEER by the indemnification and insurance clauses. 

ARTICLE 11. ENGINEER’S ENDORSEMENT ON REPORTS, ETC. The ENGINEER 

shall endorse all reports, maps, plans, documents, materials, and other data in 

accordance with applicable provisions of the laws of the State of California. 

ARTICLE 12. DOCUMENTS, INFORMATION AND MATERIALS OWNERSHIP. All

documents, information, and materials of any and every type prepared by the ENGINEER 

(or any subcontractor) pursuant to this Agreement shall be the property of the DISTRICT. 

Such documents shall include but not be limited to data, drawings, specifications, reports, 

estimates, summaries, and such other information and materials as may have been 

accumulated by the ENGINEER (or any subcontractor) in performing Work under this 

Agreement, whether completed or in process. The ENGINEER shall assume no 

responsibility for the unintended use by others of any such documents, information, or 

materials on project(s) which are not related to the scope of services described under this 

Agreement.

ARTICLE 13. TERMINATION OF AGREEMENT WITHOUT CAUSE. The DISTRICT 

may terminate this Agreement at any time by giving the ENGINEER thirty (30) calendar 

days written notice of such termination. The Board of Supervisors for the DISTRICT 

delegates to the Director of Public Works of San Luis Obispo County the authority to 

terminate this Agreement pursuant to this Article 13 on behalf of the DISTRICT. 
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Termination shall have no effect upon the rights and obligations of the parties arising out 

of any transaction occurring prior to the effective date of such termination. Other than 

payments for services satisfactorily rendered prior to the effective date of said termination, 

the ENGINEER shall be entitled to no further compensation or payment of any type from 

the DISTRICT. 

ARTICLE 14. TERMINATION OF AGREEMENT FOR CAUSE. If the ENGINEER fails 

to perform the ENGINEER’s duties to the satisfaction of the DISTRICT; or if the 

ENGINEER fails to fulfill in a timely and professional manner the ENGINEER’s obligations 

under this Agreement; or if the ENGINEER violates any of the terms or provisions of this 

Agreement; or if the ENGINEER, or the ENGINEER’s agents or employees fails to 

exercise good behavior either during or outside of working hours that is of such a nature 

as to bring discredit upon the DISTRICT, then the DISTRICT shall have the right to 

terminate this Agreement effective immediately upon the DISTRICT giving written notice 

thereof to the ENGINEER. The Board of Supervisors for the DISTRICT delegates to the 

Director of Public Works of San Luis Obispo County the authority to terminate this 

Agreement pursuant to this Article 14 on behalf of the DISTRICT. Termination shall have 

no effect upon the rights and obligations of the parties arising out of any transaction 

occurring prior to the effective date of such termination. The ENGINEER shall be paid for 

all Work satisfactorily completed prior to the effective date of such termination. If the 

DISTRICT's termination of the Agreement for cause is defective for any reason, including 

but not limited to the DISTRICT’s reliance on erroneous facts concerning the 

ENGINEER’s performance, or any defect in notice thereof, this Agreement shall 

automatically terminate without cause thirty (30) calendar days following the DISTRICT’s 

written notice of termination for cause to the ENGINEER, and the DISTRICT’s maximum 

liability shall not exceed the amount payable to the ENGINEER under Article 13 above. 

ARTICLE 15. COMPLIANCE WITH LAWS. The ENGINEER shall comply with all 

Federal, State, and local laws and ordinances that are applicable to the performance of 

the Work of this Agreement. This includes compliance with prevailing wage rates and 

their payment in accordance with the California Labor Code. The ENGINEER 

acknowledges that labor performed on site to support any Work required under this 

Agreement is a public work within the meaning of Labor Code Section 1720. The 
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ENGINEER will comply, or cause its subconsultant(s) to comply, with the provisions of 

Labor Code Section 1774. 

ARTICLE 16. COVENANT AGAINST CONTINGENT FEES. The ENGINEER warrants 

that it has not employed or retained any company or person, other than a bona fide 

employee working for the ENGINEER, to solicit or secure this Agreement, and that it has 

not paid or agreed to pay any company or person, other than a bona fide employee, any 

fee, commission, percent, brokerage fee, gift, or any other consideration, contingent upon 

or resulting from the award or making this Agreement. For breach or violation of this 

warranty, the DISTRICT shall have the right to annul this Agreement without liability or, 

in its discretion to deduct from the Agreement price or consideration, or otherwise recover, 

the full amount of such fee, commission, percentage, brokerage fee, gift, or contingent 

fee.

ARTICLE 17. DISPUTES & CLAIMS. 

A. EXCLUSIVE REMEDY.  Any demand or assertion by ENGINEER seeking any 

additional compensation and/or time extension, or other relief, for any reason 

whatsoever (hereafter collectively “Claim”), must be in strict compliance with the 

requirements of this Article 17. For purposes of this Article 17, any and all Work 

relating to any such demand or assertion shall be referred to as “Disputed Work”, 

regardless of whether the basis of the demand or assertion arises from an 

interpretation of the Agreement, an action or inaction of ENGINEER or DISTRICT, or 

any other event, issue, or circumstance.  If the Disputed Work relates to any Work 

performed by any subcontractors or subconsultants hired by ENGINEER in 

compliance with the provisions of this Agreement, any such Claims must also be 

processed by ENGINEER in accordance with the provisions of this Article 17.

 The administration of a Claim as provided in this Article 17, including 

ENGINEER’s performance of its duties and obligations specified in this Article 17 is 

ENGINEER’s sole and exclusive remedy for disputes of all types pertaining to the 

payment of money, extension of time, the adjustment or interpretation of the 

Agreement or other contractual or tort relief arising from Agreement.  Compliance with 

the procedures described in this Article 17 is a condition precedent to the right to file 

a Government Code Claim, commence litigation, or commence any other legal action. 
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ENGINEER waives the right to pursue or submit any Claims not processed in 

accordance with Article 17.

B. MANDATORY PROCEDURE AND CONDITION PRECEDENT.  The 

requirements set forth in this Article 17 are mandatory, and ENGINEER shall strictly 

comply with these requirements. Strict compliance with these requirements is a 

condition precedent to ENGINEER’s ability to exercise any rights or remedies that 

may otherwise be available to ENGINEER under the Agreement or any applicable 

Laws or Regulations relating to the Claim. No action or inaction by ENGINEER and/or 

DISTRICT to try to resolve any Claim(s) through agreement, amendment, mediation, 

settlement, or any other means shall excuse ENGINEER from strictly complying with 

the requirements of this Article 17.  ENGINEER shall bear all costs incurred in 

complying with the provisions of this Article 17.

C. NOTICE OF POTENTIAL CLAIM. The ENGINEER shall not be entitled to any 

additional compensation and/or time under this Agreement for any act, or failure to 

act, by the DISTRICT, or for the happening of any event, thing, occurrence, or other 

cause, unless the ENGINEER has provided the DISTRICT’s Public Works Director 

with timely written Notice of Potential Claim as hereinafter specified. The written 

Notice of Potential Claim shall set forth the reasons for which the ENGINEER believes 

additional compensation and/or time will or may be due, the nature of the cost 

involved, and, insofar as possible, the full amount of additional compensation and/or 

time extension sought in relation to the potential claim. The said notice as above 

required must have been given to the DISTRICT prior to the time that the ENGINEER 

shall have performed any Disputed Work. It is the intention of this paragraph that 

differences between the parties relating to this Agreement be brought to the attention 

of the DISTRICT at the earliest possible time in order that such matters may be settled, 

if possible, or other appropriate action promptly taken. The ENGINEER hereby agrees 

that it shall have no right to additional compensation and/or time regarding any Claim 

for which no written Notice of Potential Claim as herein required was filed with the 

DISTRICT Director of Public Works. 

D. NOTICE OF FINAL CLAIM. As soon as reasonably practical upon completion of 

the Disputed Work, and no later than 30 days after completion of the Disputed Work, 

ENGINEER shall provide to DISTRICT a Notice of Final Claim containing a full and 

final documentation of the Claim that provides the following information: 
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1. A detailed factual narration of events fully describing the nature and 

circumstances that caused the dispute, including, but not limited to, necessary dates, 

locations, and items of Work affected by the dispute. 

2. The specific provisions of the Agreement that support the Claim and a statement 

of the reasons these provisions support and provide a basis for entitlement of the 

Claim. 

3. When additional monetary compensation is requested, the exact amount 

requested, including an itemized breakdown of individual costs. These costs shall be 

segregated into the following cost categories: 

a. Labor – A listing of individuals, classifications, hours and dates worked, hourly 

labor rates, and other pertinent information related to the requested reimbursement of 

labor costs. 

b. Materials/ Equipment – Invoices, purchase orders, location of materials/ 

equipment used to perform the Disputed Work, dates they were used, and other 

pertinent information related to the requested reimbursement of material/ equipment 

costs.  (Any applicable equipment rates shall be at the applicable State rental rate as 

listed in the Department of Transportation publication entitled "Labor Surcharge and 

Equipment Rental Rates," in effect when the Disputed Work was performed.) 

c. Other categories as specified by DISTRICT.  

E. ENGINEER’S CONTINUING OBLIGATIONS. Neither the filing of a Notice of 

Potential Claim or of a Notice of Final Claim, nor the pendency of a dispute or claim, 

nor its consideration by the DISTRICT, shall excuse the ENGINEER from full and 

timely performance in accordance with the terms of this Agreement.  ENGINEER shall 

promptly respond to any requests for further information or documentation regarding 

ENGINEER’s potential or final Claim. If ENGINEER fails to provide an adequate 

written response to DISTRICT within 15 days of DISTRICT’s written request for such 

further documentation or information, ENGINEER shall be deemed to have waived its 

Claim. If the further documentation or information requested by DISTRICT, in the 

opinion of the DISTRICT, reasonably take the ENGINEER more than 15 days to 

comply with, the written request shall provide the ENGINEER a specific response 

deadline that is commensurate to a reasonable response time. 

F. RESPONSE TO NOTICE OF FINAL CLAIM.  The DISTRICT shall respond in 

writing to the Notice of Final Claim within 60 days of receipt thereof, or may request, 
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in writing, within 45 days of said receipt, any additional information or documentation 

relating to the Claim or any defenses to the Claim the DISTRICT may have against 

the ENGINEER. ENGINEER shall comply with the request within the reasonable time 

deadline provided by DISTRICT in the request. If any additional information is 

thereafter requested by DISTRICT, it shall likewise be provided by ENGINEER within 

the reasonable time deadline provided by DISTRICT in such follow-up request. The 

written response to the Notice of Final Claim shall be submitted to the ENGINEER 

within 30 days after receipt of such further information and documentation, or within a 

period of time no greater than that taken by the ENGINEER in producing the additional 

information or documentation, whichever is greater. ENGINEER may request an 

informal conference to meet and confer for settlement of the issues in dispute, but 

ENGINEER shall have no right to demand such a conference. Neither the requesting 

of any such conference by ENGINEER or DISTRICT, nor the holding of such 

conference shall affect the date of the final decision on the Claim. No written 

communications of DISTRICT sent to ENGINEER after any such conference will 

change the date of the final decision on the Claim unless the writing expressly states 

that the date of the final decision is being changed to a new specific date. 

 A Claim may be granted in whole or in part only by a written response that 

contains the signature of the DISTRICT’s Public Works Director or his authorized 

representative.  In the event a valid written decision is not provided to ENGINEER 

within the time prescribed in this Article 17, the Claim shall be deemed denied on the 

last day a written response was due. The date upon which the Claim is approved or 

denied pursuant to the provisions of this Article 17, shall constitute the date of the final 

decision on the Claim under the provisions of this Article 17. The date of the final 

decision on a Claim can only be changed by a subsequent writing signed by DISTRICT 

that expressly states that the date of the final decision on the Claim has been changed 

to a new specific date. 

G. GOVERNMENT CODE CLAIM REQUIREMENTS.  For all Claims not resolved as 

a result of these Article 17 procedures, ENGINEER must submit each Claim in a 

Government Code Section 910 form of claim for final investigation and consideration 

of its settlement prior to initiation of any litigation on any such Claim, as required by 

Government Code Section 945.4. Pursuant to Government Code Section 930.2, the 

one-year period in Government Code Section 911.2 is hereby reduced to 150 days. 
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This time deadline is measured from the accrual date of each separate cause of 

action. The time deadline for filing a Government Code claim shall not be tolled by any 

action or inaction by ENGINEER or DISTRICT, including but not limited to any action 

or inaction to try to resolve the Claim through negotiation, mediation, settlement, 

agreement (including Change Order), or by any other means, other than by a separate 

written tolling agreement expressly approved as to form (on the face of the agreement) 

by the County Counsel’s Office.

ARTICLE 18. ENGINEER IS AN INDEPENDENT CONTRACTOR. It is expressly 

understood that in the performance of the services herein provided, the ENGINEER shall 

be, and is, an independent contractor, and is not an agent or employee of the DISTRICT. 

The ENGINEER has and shall retain the right to exercise full control over the employment, 

direction, compensation, and discharge of all persons assisting the ENGINEER in the 

performance of the services rendered hereunder. The ENGINEER shall be solely 

responsible for all matters relating to the payment of its employees, including compliance 

with Social Security, withholding, and all other regulations governing such matters. 

ARTICLE 19. ENTIRE AGREEMENT AND MODIFICATION. This Agreement 

supersedes all previous agreements and constitutes the entire understanding of the 

parties hereto. The ENGINEER shall be entitled to no other compensation and/or benefits 

than those specified herein. No changes, amendments, or alterations shall be effective 

unless in writing and signed by both parties. Any changes increasing the ENGINEER’s 

compensation and/or benefits must be approved by the DISTRICT’s Board of 

Supervisors; any other changes may be signed by the County Director of Public Works 

on behalf of the DISTRICT. The ENGINEER specifically acknowledges that in entering 

into and executing this Agreement, the ENGINEER relies solely upon the provisions 

contained in this Agreement and no others.   To the extent there is any inconsistency 

between the text in the body of this Agreement and anything in any of the Exhibits 

attached hereto, the text in the body of this Agreement shall prevail. 

ARTICLE 20. ENFORCEABILITY. If any term, covenant, condition, or provision of this 

Agreement is held by a court of competent jurisdiction to be invalid, void, or 
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unenforceable, the remainder of the provisions hereof shall remain in full force and effect 

and shall in no way be affected, impaired, or invalidated thereby. 

ARTICLE 21. WARRANTY OF ENGINEER. The ENGINEER warrants that the 

ENGINEER and each of the personnel employed or otherwise retained by the ENGINEER 

for Work under this Agreement are properly certified and licensed under the laws and 

regulations of the State of California to provide the special services herein agreed to. 

ARTICLE 22. SUBCONTRACTORS.

A. Other than Work designated in Exhibits A and B to be performed by other 

persons or entities, the ENGINEER shall perform the Work contemplated with 

resources available within its own organization and no portion of the Work shall be 

subcontracted without written authorization by the DISTRICT. In the event the 

DISTRICT provides written authorization for Work to be performed by a subcontractor, 

the use of the words “subcontractor” and “subcontract” in this Article shall refer to such 

authorized subcontracting to a subcontractor of the first tier or any other tier.  The 

terms “subcontract” and “subcontractor” include any and all contracts or arrangements 

by which ENGINEER hires or enters into a contract with any subconsultants regarding 

any Work.

B. Nothing contained in this Agreement or otherwise, shall create any contractual 

relation between the DISTRICT and any subcontractors, and no subcontract shall 

relieve the ENGINEER of its responsibilities and obligations hereunder. The 

ENGINEER agrees to be as fully responsible to the DISTRICT for the acts and 

omissions of its subcontractors and of persons either directly or indirectly employed 

by any of them as it is for the acts and omissions of persons directly employed by the 

ENGINEER. The ENGINEER's obligation to pay its subcontractors is an independent 

obligation from the DISTRICT's obligation to make payments to the ENGINEER. 

C. Any subcontract entered into by the ENGINEER relating to this Agreement, shall 

bind the subcontractor to all of the provisions of this Article by incorporating the 

provisions of this Article in any such subcontract, and substituting the name of the 

subcontractor in place of the word “ENGINEER” where it appears in this Article. 
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D. Any substitution of subcontractors must be approved in writing by the 

DISTRICT’s Project Manager in advance of assigning Work to a substitute 

subcontractor.

ARTICLE 23. EQUIPMENT PURCHASE. 

A. Prior authorization in writing, by the DISTRICT’s Project Manager, shall be 

required before the ENGINEER enters into any unbudgeted purchase order or 

subcontract exceeding $5,000 for equipment. The ENGINEER shall provide an 

evaluation of the necessity or desirability of incurring such costs and three competitive 

quotations must be submitted with the request, or the absence of bidding must be 

adequately justified. 

B. Any equipment purchased as a result of this Agreement is subject to the 

following: “The ENGINEER shall maintain an inventory of all nonexpendable property. 

Nonexpendable property is defined as having a useful life of at least two years and an 

acquisition cost of $5,000 or more. If the purchased equipment needs replacement 

and is sold or traded in, the DISTRICT shall receive a proper refund or credit at the 

conclusion of the Agreement, or if the Agreement is terminated, the ENGINEER may 

either keep the equipment and credit the DISTRICT in an amount equal to its fair 

market value, or sell such equipment at the best price obtainable at a public or private 

sale, in accordance with established DISTRICT procedures; and credit the DISTRICT 

in an amount equal to the sales price. If the ENGINEER elects to keep the equipment, 

fair market value shall be determined at the ENGINEER’s expense, on the basis of a 

competent independent appraisal of such equipment. Appraisals shall be obtained 

from an appraiser mutually agreeable to the DISTRICT and the ENGINEER, if it is 

determined to sell the equipment, the terms and conditions of such sale must be 

approved in advance by the DISTRICT.” 

ARTICLE 24. APPLICABLE LAW AND VENUE. This Agreement has been executed 

and delivered in the State of California and the validity, enforceability, and interpretation 

of any of the clauses of this Agreement shall be determined and governed by the laws of 

the State of California. All duties and obligations of the parties created hereunder are 

performable in San Luis Obispo County and such County shall be the venue for any action 
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or proceeding that may be brought or arise out of, in connection with or by reason of this 

Agreement.

ARTICLE 25. NOTICES. Any notice required to be given pursuant to the terms and 

provisions hereof shall be in writing and shall be sent by first class mail to the DISTRICT 

at:

Mr. Paavo Ogren, Director 
San Luis Obispo County 
Department of Public Works 
County Government Center, Room 207 
San Luis Obispo, CA 93408 

And to the ENGINEER: 

Ms. Lydia Holmes, Project Engineer 
Carollo Engineers, Inc. 
2700 Ygnacio Valley Road, Suite 300 
Walnut Creek, CA  94598 

ARTICLE 26. COST DISCLOSURE - DOCUMENTS AND WRITTEN REPORTS. 

Pursuant to Government Code Section 7550, if the total cost of this Agreement is over 

$5,000, the ENGINEER shall include in all final documents and in all written reports 

submitted a written summary of costs, which shall set forth the numbers and dollar 

amounts of all contracts and subcontracts relating to the preparation of such 

documentation or written report. The Agreement and subagreement numbers and dollar 

amounts shall be contained in a separate section of such document or written report.

ARTICLE 27. CONFIDENTIALITY OF DATA.

A. All financial, statistical, personal, technical, or other data and information relative 

to the DISTRICT’s operations, which are designated confidential by the DISTRICT 

and made available to the ENGINEER in order to carry out this Agreement, shall be 

protected by the ENGINEER from unauthorized use and disclosure, and shall not be 

made available to any individual or organization by the ENGINEER without the prior 

written approval of the DISTRICT. 

B. Permission to disclose information on one occasion, or public hearing held by 

the DISTRICT relating to this Agreement, shall not authorize the ENGINEER to further 

disclose such information, or disseminate the same on any other occasion. 
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ARTICLE 28. RESTRICTIVE COVENANT. The ENGINEER agrees that it will not, 

during the continuance of this Agreement, perform or otherwise exercise the services 

described in Exhibit A for anyone except for the DISTRICT, unless and until the DISTRICT 

waives this restriction. 

ARTICLE 29. QUALITY CONTROL AND QUALITY ASSURANCE. The ENGINEER 

shall provide a description of its Quality Control procedure. The process shall be 

implemented for all facets of Work and a QC-QA statement and signature shall be placed 

on all submittals to the DISTRICT. 

ARTICLE 30. CLAIMS FILED BY THIRD PARTIES.  

A. If claims are filed against the DISTRICT by any third party that relates in any way 

to any Work within the ENGINEER’s Scope of Work under this Agreement, and 

additional information or assistance from the ENGINEER’s personnel is requested by 

the DISTRICT in order to evaluate or defend against such claims, the ENGINEER 

agrees to cooperate with and provide timely response to any reasonable requests for 

information submitted to the ENGINEER by the DISTRICT relating to such claims. To 

the extent the information requested by the DISTRICT only seeks copies of 

documents or other factual information relating to Work performed by the ENGINEER, 

the ENGINEER will only be compensated for any clerical costs associated with 

providing the DISTRICT with the requested factual information. 

B. The ENGINEER’s personnel that the DISTRICT considers essential to assist in 

defending against such claims will be made available for consultation with the 

DISTRICT upon reasonable notice from the DISTRICT. In the event the expert 

opinions of the ENGINEER’s personnel are sought by the DISTRICT through such 

consultation or through testimony, and only in such event, such consultation or 

testimony will be reimbursed at the same rates, including travel costs that are being 

paid for the ENGINEER’s personnel services under this Agreement. In the event the 

testimonies of any of the ENGINEER’s personnel are sought by another party, the 

ENGINEER reserves the right to charge the other party a different rate for deposition 

or trial testimony. 
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C. Services of the ENGINEER’s personnel in connection with the DISTRICT’s third-

party claims will be performed pursuant to a written contract amendment, if necessary, 

extending the termination date of this agreement in order to finally resolve the claims. 

D. Any subcontract entered into by the ENGINEER relating to this Agreement, shall 

bind the subcontractor to all of the provisions of this Article by incorporating the 

provisions of this Article in any such subcontract, and substituting the name of the 

subcontractor in place of the word “ENGINEER” where it appears in this Article. 

ARTICLE 31. CONFLICT OF INTEREST. 

A. The ENGINEER shall disclose any financial, business, or other relationship with 

the DISTRICT that may be affected by the outcome of this Agreement, or any ensuing 

DISTRICT construction project. The ENGINEER shall also list current clients who may 

have a financial interest in the outcome of this Agreement, or any ensuing DISTRICT 

construction project, which will follow. 

B. The ENGINEER hereby certifies that it does not now have, nor shall it acquire 

any financial or business interest that would conflict with the performance of services 

under this Agreement. 

C. Any subcontract entered into by the ENGINEER relating to this Agreement shall 

bind the subcontractor to all of the provisions of this Article by incorporating the 

provisions of this Article in any such subcontract, and substituting the name of the 

subcontractor in place of the word “ENGINEER” where it appears in this Article. 

D. The ENGINEER hereby certifies that neither the ENGINEER, nor any firm 

affiliated with the ENGINEER will bid on any construction contract, or on any contract 

to provide construction inspection for any construction project resulting from this 

Agreement. An affiliated firm is one, which is subject to the control of one or more of 

the same persons through joint-ownership, or otherwise. 

E. Except for subcontractors whose services are limited to providing surveying or 

materials testing information, no subcontractor who has provided design services in 

connection with this Agreement shall be eligible to bid on any construction contract, 

or on any contract to provide construction inspection for any construction project 

resulting from this Agreement. 
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EXHIBIT A 
PROFESSIONAL SERVICES AGREEMENT 

SCOPE OF SERVICES 

SUPPORT FOR IRWM DROUGHT FUNDING GRANT 

Project Understanding 
The State of California has issued a State of Emergency over the 2014 drought situation. In an 
effort to support drought relief, the state has directed the Department of Water Resources 
(DWR) to expedite $200 million in grant funding through the Integrated Regional Water 
Management (IRWM) program to support projects that provide drought relief and improve water 
supply reliability.

To compete for this grant money, the DISTRICT must submit a grant application following DWR 
guidelines. This grant application will include projects that meet the objectives and have been 
vetted through the process established by the region’s IRWM Plan.

General Scope Assumptions 

The proposed Professional Engineering Services and associated level of effort is based on the 
following general assumptions.  Task specific assumptions are included separately under each 
scope task description. 

1. DISTRICT and project sponsors will provide project information needed to complete the 
grant application.

2. ENGINEER will work directly with the project sponsors. The DISTRICT acknowledges 
that project sponsors will provide varying levels of support, and will support ENGINEER's 
effort to engage project sponsor, if needed. 

3. Project coordination and communication will generally be directed to occur between the 
DISTRICT’s Project Manager and ENGINEER’s Project Manager.

4. There will be a maximum of five projects included in the grant application. The 
ENGINEER acknowledges that Task 2 may result in less than five projects being 
selected, in which case the costs associated with Tasks 5, 6, and 9 are expected to be 
less than the budgeted amount. 

Scope of Services 

Task 1 – Preliminary Review  
The purpose of this task is to review draft and final DWR guidance and Proposal Solicitation 
Package (PSP) documents. ENGINEER will provide DISTRICT with comments to submit on the 
draft PSP. Additionally, ENGINEER will attend one DWR workshop and participate in one 
Central Coast conference call regarding the grant guidelines and Proposal Solicitation Package. 

Task 2 – Project Solicitation
ENGINEER will develop project solicitation documents to be sent to the IRWM participants to 
identify the grant opportunity and solicit input on projects to be included in the grant application. 
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The project solicitation documents will ensure compliance with the IRWM project review process 
and facilitate review of project competitiveness for the drought funding. The documents will 
include tables for the project sponsors to fill out so that projects can be compared to the grant 
guidelines. ENGINEER will be responsible for addressing questions from project sponsors. 
Once the projects are submitted, ENGINEER will review projects ability to meet grant 
requirements and preference points and develop a recommended project list and the basis for 
the recommendation. The recommended projects will be presented to the RWMG for approval. 
ENGINEER will participate in one RWMG meeting to present the recommended projects and 
the grant strategy.

Task 3 – On-Line Application 
ENGINEER will register on the GRanTS website for authorization of submittal of the SLO grant 
application. ENGINEER will complete the on-line grant application including the applicant 
information, proposal budget, and all project specific information including geographic 
information, legislative information, project information, project benefits information, project 
budget, geographic information, legislative information, and applicant information. 

Task 4 – Overall Proposal and Program Description
ENGINEER will prepare a description of how the IRWM region has been affected by the drought 
and how continuation of the drought could impact future water supplies. Any restrictions or 
actions that have been taken in response to the drought will be summarized. This description 
will also include the consistency with the IRWM Plan and compliance with other plans and 
requirements (e.g. Urban Water Management Plans, CASGEM). The program description will 
also describe the IRWM boundaries and any disadvantaged communities (DACs) in the region 
affected by the proposed grant projects. These descriptions will be used to generate the 
following sections of the grant application: 

 Attachment 1 – Authorization and Eligibility 
 Attachment 2 – Drought Impacts 
 Attachment 7 – Program Preferences 
 Attachment 8 – Disadvantaged Communities 

Task 5 – Specific Project Development
ENGINEER will work with project sponsors to develop project need, project descriptions, 
justifications, quantified benefits, budget and schedule. It is assumed that up to five (5) projects 
will be included in the grant application. ENGINEER will provide assistance and support to 
project sponsors, as necessary and appropriate in assembling required and technically superior 
materials for submittal in support of projects. Specifically, ENGINEER will provide 
communication, outreach, coordination and support to DACs as necessary and appropriate to 
ensure these communities are appropriately incorporated into this process and given an 
opportunity to contribute and be active in the project collection and selection process. Work 
efforts from this task will be used to generate the following sections of the grant application for 
each project: 

 Attachment 3 – Project Justification 
 Attachment 4 – Work Summary 
 Attachment 5 – Budget Summary 
 Attachment 6 – Schedule  

Task 6 – Grant Application 
ENGINEER will compile all the sections of the grant application into a draft grant package for 
the DISTRICT to review. Comments will be addressed in a final grant package that will be 
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submitted to DWR. ENGINEER will upload the grant application to the state’s GRanTS website 
and deliver original signed documents, as required. 

Task 7 – Local Outreach and IRWM Coordination 
ENGINEER shall provide outreach to and communication with the stakeholders and public 
regarding DWR’s Proposal Solicitation Package.  This includes, the preparation of materials 
and/or correspondences and discussions regarding:

 information on the 2014 Drought Guidelines and PSP; 
 the types of projects eligible for the solicitation; 
 the projects’ relation to the IRWM and this specific funding proposal; 
 type and detail of information needed for successful and competitive projects; 
 the timeline for project collection; 
 the timeline for project selection; 
 the timeline for application preparation; 
 the timeline associated with grant review and conditional awards. 

Task 8 – Project Management and Meetings 
ENGINEER shall manage the efforts of Carollo team and subconsultants throughout the 
duration of this task. Project management will include preparation of project activities schedule, 
workflow plan, progress and expenditure tracking. ENGINEER will also participate in weekly 
conference calls over a three-month duration (May, June and July 2014) and participate in up to 
three in-person meetings.

Task 9 – Grant Contracting 
If conditionally awarded funding, ENGINEER will support Grant Contracting and submission of 
all of the following items within thirty (30) calendar days of written notification:

 A detailed Work Plan for each project contained in the Proposal  
 Documentation to support the Project Justification claims contained in the Proposal  
 Audited Financial Statements for the Grantee and the individual project proponents 

whose project(s) is/are about to begin construction/implementation
 CEQA/NEPA documentation for those projects that are about to begin 

construction/implementation
 Other materials that DWR deems necessary, which will be detailed in the award 

notification

Items Not Included In Current Scope of Work

The DISTRICT and ENGINEER acknowledge that the scope and level of effort required for this 
grant application may change over time and is, therefore, difficult to estimate. The DISTRICT 
acknowledges that it does not expect the ENGINEER to conduct work beyond its approved 
budget. If additional work is required that is not included in this scope of work, an amendment 
for additional scope and budget would be negotiated. Such potential work could include:

 Conceptual project development 
 Additional meetings 
 Supplemental documentation required by DWR in support of the application 
 Additional projects to be included in the application 
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CAROLLO SUBCONSULTANT
Total Labor Total Labor PECE(1) Sub Markup ODC

Task Description Hours Subtotal Hours Subtotal 11.70$       Trips Amount 5% Subtotal TOTAL 

CAD WP $0.56

$265 $244 $188 $154 $135 $102 $205 $150 per mi

IRWM Drought Grant Assistance
1.0 Task 1.0 - Preliminary Review

1.1 Preliminary Grant Review 0 4 4 0 0 0 8 1,728$      8 0 8 1,640$        94$            0 -$              -$             82$               176$         3,544$              
Subtotal Task 1.0 0 4 4 0 0 0 8 1,728$         8 0 8 1,640$           94$                0 -$                   -$                 82$                   176$            3,544$

2.0 Task 2.0 - Project Solicitation

2.2 Project Solicitation 0 8 0 8 0 0 16 3,184$      24 52 76 12,720$      187$          2 515.20$        1,200.00$ 636$             2,538$      18,442$            
Subtotal Task 2.0 0 8 0 8 0 0 16 3,184$         24 52 76 12,720$         187$             2 515.20$             1,200.00$        636$                 2,538$         18,442$

3.0 Task 3.0 - On-Line Application

3.1 On-Line Application 0 0 0 0 0 0 0 -$          16 0 16 3,280$        -$          0 -$              -$             164$             164$         3,444$              
Subtotal Task 3.0 0 0 0 0 0 0 0 -$             16 0 16 3,280$           -$             0 -$ -$ 164$ 164$ 3,444$

4.0 Task 4.0 - Overall Proposal and Program Description

4.1 Overall Proposal and Program Description 2 16 16 24 0 0 58 11,138$ 60 0 60 12,300$      679$          0 -$              -$             615$             1,294$      24,732$            
Subtotal Task 4.0 2 16 16 24 0 0 58 11,138$ 60 0 60 12,300$ 679$ 0 -$ -$ 615$ 1,294$ 24,732$

5.0 Task 5.0 - Specific Project Development

5.1 Project Development (5 projects) 2 40 80 200 60 0 382 64,230$ 60 0 60 12,300$      4,469$       0 -$              -$             615$             5,084$      81,614$            
Subtotal Task 5.0 2 40 80 200 60 0 382 64,230$ 60 0 60 12,300$ 4,469$ 0 -$ -$ 615$ 5,084$ 81,614$

6.0 Task 6.0 - Grant Application

6.1 Grant Application 0 2 4 8 0 0 14 2,472$      16 0 16 3,280$        164$          0 -$              -$             164$             328$         6,080$              
Subtotal Task 6.0 0 2 4 8 0 0 14 2,472$         16 0 16 3,280$           164$             0 -$                   -$                 164$                 328$            6,080$

7.0 Task 7.0 - Local Outreach and IRWM Coordination

7.1 Local Outreach and IRWM Coordination 0 8 0 0 0 0 8 1,952$      16 16 32 5,680$        94$            1 257.60$        600.00$       284$             1,235$      8,867$              
Subtotal Task 7.0 0 8 0 0 0 0 8 1,952$         16 16 32 5,680$           94$                1 257.60$             600.00$           284$                 1,235$         8,867$

8.0 Task 8.0 - Project Management/Meetings

8.1 Project Management & Meetings 4 40 24 0 0 12 80 16,556$ 40 8 48 9,400$        936$          3 772.80$        3,600.00$ 470$             5,779$      31,735$            
Subtotal Task 8.0 4 40 24 0 0 12 80 16,556$ 40 8 48 9,400$ 936$ 3 772.80$ 3,600.00$ 470$ 5,779$ 31,735$

9.0 Task 9.0 - Grant Contracting

9.1 Grant Contracting 0 0 0 0 0 0 0 -$          60 0 60 12,300$      -$          0 -$              -$             615$             615$         12,915$            
Subtotal Task 9.0 0 0 0 0 0 0 0 -$             60 0 60 12,300$         -$             0 -$ -$ 615$ 615$ 12,915$

Total
Total Hours 8                118            128            240            60              12              566      101,260$ 300             76             328         72,900$      6,622$       6             1,546$          5,400$         3,645$          17,213$ 191,373$      

Total Fee 2,120$ 28,792$ 24,064$ 36,960$ 8,100$ 1,224$ 61,500$ 11,400$

Note : This exhibit is an estimation of the time and costs for each Task. The DISTRICT understands that money may need to be shifted between tasks, subject to the written approval of the DISTRICT Project Manager.

(1) PECE = Project Equipment Communication Expense 

Support

Staff

Gutierrez

Consultants Dudek

 Hotel/ 

Subsistence

Mileage

Senior Prof

Lead

Project  Prof Eng Asst Prof

Graphics/G

IS

CAROLLO

County of San Luis Obispo

IRWM Drought Grant Assistance 

EXHIBIT B - Labor and Budget Estimate

April 9, 2014
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                                                    CAROLLO ENGINEERS, INC. 
FEE SCHEDULE 

As of January 1, 2014 
California

Hourly Rate

Engineers/Scientists

 Assistant Professional $154.00  

 Professional 188.00  

 Project Professional 223.00  

 Lead Project Professional 244.00  

 Senior Professional 265.00  

    

Technicians

 Technicians 115.00  

 Senior Technicians 162.00  

Support Staff 

 Document Processing / Clerical 102.00  

Project Equipment Communication Expense 
(PECE) Per DL Hour 

11.70

Other Direct Expenses 

Travel and Subsistence at cost  

Mileage at IRS Reimbursement Rate 
     Effective January 1, 2014                            

$.56 per mile 

Subconsultant cost + 10%  

Other Direct Cost cost + 10%  

Expert Witness Rate x 2.0  

This fee schedule is subject to annual revisions due to labor adjustments. 
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2014 Rate Sheet

Gutierrez Consultants, Inc.

Classification Rate

The individual hourly rate includes salary, overhead and profit. The hourly rate also includes 
ordinary expenses, including telecommunications, computer usage, and regular reproduction 
jobs. Other direct costs (ODCs) such as large reproduction jobs and travel expenses will be 
charged at actual cost plus 10%. Mileage will not be marked up. Subconsultants will be billed at 
actual cost plus 10%. Mileage rate will be that allowed by current IRS guidelines. 
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DUDEK
2014 STANDARD SCHEDULE OF CHARGES 

Effective January 1, 2014 

ENGINEERING SERVICES

Project Director .................................................. $2 0.00/hr 
Principal Engineer lll .......................................... $220.00/hr 
Principal Engineer II .......................................... $210.00/hr 
Principal Engineer I ........................................... $ .00/hr 
Program Manager .............................................. $200.00/hr 
Senior Project Manager ..................................... $1 .00/hr 
Project Manager ................................................ $18 .00/hr 
Senior Engineer III ............................................. $1 0.00/hr 
Senior Engineer II  ............................................. $1 .00/hr 
Senior Engineer I  .............................................. $1 .00/hr 
Project Engineer IV/Technician IV ..................... $15 .00/hr 
Project Engineer llI/Technician III ...................... $13 .00/hr 
Project Engineer lI/Technician II ........................ $120.00/hr 
Project Engineer I/Technician I .......................... $105.00/hr 
Project Coordinator .............................................. $85.00/hr 
Engineering Assistant .......................................... $75.00/hr 

ENVIRONMENTAL SERVICES

Principal ............................................................. $225.00/hr 
Senior Project Manager/Specialist II .................. $210.00/hr 
Senior Project Manager/Specialist I ................... $200.00/hr 
Environmental Specialist/Planner VI .................. $180.00/hr 
Environmental Specialist/Planner V ................... $160.00/hr 
Environmental Specialist/Planner IV .................. $150.00/hr 
Environmental Specialist/Planner III .................. $140.00/hr 
Environmental Specialist/Planner II ................... $130.00/hr 
Environmental Specialist/Planner I .................... $120.00/hr 
Analyst ............................................................... $100.00/hr 
Planning Research Assistant ............................... $80.00/hr 

COASTAL PLANNING/POLICY SERVICES

Senior Project Manager/Coastal Planner II ............ $210.00/hr 
Senior Project Manager/Coastal Planner I ............. $200.00/hr 
Environmental Specialist/Coastal Planner VI ......... $190.00/hr 
Environmental Specialist/Coastal Planner V .......... $170.00/hr 
Environmental Specialist/Coastal Planner IV ......... $160.00/hr 
Environmental Specialist/Coastal Planner III .......... $150.00/hr 
Environmental Specialist/Coastal Planner II ........... $140.00/hr 
Environmental Specialist/Coastal Planner I ............ $130.00/hr 

ARCHAEOLOGICAL SERVICES

Senior Project Manager/Archaeologist II ........... $210.00/hr 
Senior Project Manager/Archaeologist I ............ $200.00/hr 
Environmental Specialist/Archaeologist VI ........ $180.00/hr 
Environmental Specialist/Archaeologist V ......... $160.00/hr 
Environmental Specialist/Archaeologist IV ........ $150.00/hr 
Environmental Specialist/Archaeologist III ......... $140.00/hr 
Environmental Specialist/Archaeologist II .......... $130.00/hr 
Environmental Specialist/Archaeologist I ........... $120.00/hr 
Archaeologist Technician II ................................. $70.00/hr 
Archaeologist Technician I .................................. $50.00/hr 

CONSTRUCTION MANAGEMENT SERVICES

Principal/Manager .............................................. $195.00/hr 
Senior Construction Manager  ........................... $180.00/hr 
Senior Project Manager ..................................... $160.00/hr 
Construction Manager ....................................... $150.00/hr 
Project Manager ................................................ $140.00/hr 
Resident Engineer ................................. …….….$140.00/hr 
Construction Engineer ....................................... $135.00/hr 
On-site Owner’s Representative ........................ $130.00/hr 
Construction Inspector III ................................... $125.00/hr 
Construction Inspector II .................................... $115.00/hr 
Construction Inspector I ..................................... $105.00/hr 
Prevailing Wage Inspector ................................. $135.00/hr 

COMPLIANCE SERVICES

Compliance Director ..........................................  $200.00/hr 
Compliance Manager ......................................... $140.00/hr 
Compliance Project Coordinator ........................ $100.00/hr 
Compliance Monitor ............................................. $90.00/hr 

HYDROGEOLOGICAL SERVICES

Principal ............................................................. $235.00/hr 
Sr. Hydrogeologist III/Engineer III ...................... $200.00/hr 
Sr. Hydrogeologist II/Engineer II ........................ $180.00/hr 
Sr. Hydrogeologist I/Engineer I .......................... $165.00/hr 
Hydrogeologist V/Engineer V ............................. $150.00/hr 
Hydrogeologist IV/Engineer IV ........................... $130.00/hr 
Hydrogeologist III/Engineer III ............................ $120.00/hr 
Hydrogeologist II/Engineer II .............................. $110.00/hr 
Hydrogeologist I/Engineer I ................................ $100.00/hr 
Technician .......................................................... $100.00/hr 

DISTRICT MANAGEMENT & OPERATIONS

District General Manager ................................... $175.00/hr 
District Engineer ................................................. $160.00/hr 
Operations Manager  ......................................... $150.00/hr 
District Secretary/Accountant  .............................. $85.00/hr 
Collections System Manager ............................... $95.00/hr 
Grade V Operator............................................... $100.00/hr 
Grade IV Operator................................................ $85.00/hr 
Grade III Operator ................................................ $80.00/hr 
Grade II Operator ................................................. $63.00/hr 
Grade I Operator .................................................. $55.00/hr 
Operator in Training ............................................. $40.00/hr 
Collection Maintenance Worker II ........................ $55.00/hr 
Collection Maintenance Worker I ......................... $40.00/hr 

OFFICE SERVICES

Technical/Drafting/CADD Services 
3D Graphic Artist ................................................ $150.00/hr 
Senior Designer ................................................. $135.00/hr 
Designer ............................................................. $125.00/hr 
Assistant Designer ............................................. $120.00/hr 
GIS Specialist IV ................................................ $150.00/hr 
GIS Specialist III................................................. $140.00/hr 
GIS Specialist II ................................................. $130.00/hr 
GIS Specialist I .................................................. $120.00/hr 
CADD Operator III .............................................. $115.00/hr 
CADD Operator II ............................................... $110.00/hr 
CADD Operator I .................................................. $95.00/hr 
CADD Drafter ....................................................... $85.00/hr 
CADD Technician................................................. $75.00/hr 

SUPPORT SERVICES

Technical Editor lll .............................................. $140.00/hr 
Technical Editor ll ............................................... $125.00/hr 
Technical Editor l................................................ $110.00/hr 
Publications Assistant lll ..................................... $100.00/hr 
Publications Assistant ll ........................................ $90.00/hr 
Publications Assistant l ........................................ $80.00/hr 
Clerical Administration II ...................................... $80.00/hr 
Clerical Administration I ....................................... $75.00/hr 

Forensic Engineering – Court appearances, depositions, and interrogatories as expert 
witness will be billed at 2.00 times normal rates. 
Emergency and Holidays – Minimum charge of two hours will be billed at 1.75 times the 
normal rate. 
Material and Outside Services – Subcontractors, rental of special equipment, special 
reproductions and blueprinting, outside data processing and computer services, etc., are 
charged at 1.15 times the direct cost. 
Travel Expenses – Mileage at current IRS allowable rates. Per diem where overnight stay 
is involved is charged at cost 
Invoices,Late Charges. – All fees will be billed to Client monthly and shall be due and 
payable upon receipt. Invoices are delinquent if not paid within thirty (30) days from the 
date of the invoice.  Client agrees to pay a monthly late charge equal to one percent (1%) 
per month of the outstanding balance until paid in full. 
Annual Increases – Unless identified otherwise, these standard rates will increase 3% annually. 
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